SUBSTITUTIONS — SECTION 01631A

PART 1

- GENERAL

1.1 SUBMITTALS — SEE SECTION 01300A FOR SUBMITTTAL INFORMATION

A

SUBSTITUTION REQUEST SUBMITTAL: THE ARCHITECT WILL CONSIDER REQUESTS FOR SUBSTITUTION IF
RECEIVED WITHIN 10 DAYS AFTER COMMENCEMENT OF THE WORK. REQUESTS RECEIVED MORE THAN
10 DAYS AFTER COMMENCEMENT OF THE WORK MAY BE CONSIDERED OR REJECTED AT THE
DISCRETION OF THE ARCHITECT.

1. SUBMIT REQUESTS IN THE FORM AND ACCORDING TO PROCEDURES REQUIRED FOR SUBMITTALS.

2. IDENTIFY THE PRODUCT OR THE FABRICATION OR INSTALLATION METHOD TO BE REPLACED IN
EACH REQUEST. INCLUDE RELATED SPECIFICATION SECTION AND DRAWING NUMBERS.

3. PROVIDE COMPLETE DOCUMENTATION SHOWING COMPLIANCE WITH THE REQUIREMENTS FOR
SUBSTITUTIONS, AND THE FOLLOWING INFORMATION, AS APPROPRIATE:

A. COORDINATION INFORMATION, INCLUDING A LIST OF CHANGES OR MODIFICATIONS NEEDED TO
OTHER PARTS OF THE WORK AND TO CONSTRUCTION PERFORMED BY THE OWNER AND
SEPARATE CONTRACTORS, THAT WILL BE NECESSARY TO ACCOMMODATE THE PROPOSED
SUBSTITUTION.

B. A DETAILED COMPARISON OF SIGNIFICANT QUALITIES OF THE PROPOSED SUBSTITUTION WITH
THOSE OF THE WORK SPECIFIED. SIGNIFICANT QUALITIES MAY INCLUDE ELEMENTS, SUCH AS
PERFORMANCE, WEIGHT, SIZE, DURABILITY, AND VISUAL EFFECT.

C. PRODUCT DATA, INCLUDING DRAWINGS AND DESCRIPTIONS OF PRODUCTS AND FABRICATION
AND INSTALLATION PROCEDURES.

D. SAMPLES, WHERE APPLICABLE OR REQUESTED.

E. A STATEMENT INDICATING THE SUBSTITUTION'S EFFECT ON THE CONTRACTOR'S CONSTRUCTION
SCHEDULE COMPARED TO THE SCHEDULE WITHOUT APPROVAL OF THE SUBSTITUTION.
INDICATE THE EFFECT OF THE PROPOSED SUBSTITUTION ON OVERALL CONTRACT TIME.

F.  COST INFORMATION, INCLUDING A PROPOSAL OF THE NET CHANGE, IF ANY IN THE CONTRACT
SUM.

G. THE CONTRACTOR'S CERTIFICATION THAT THE PROPOSED SUBSTITUTION CONFORMS TO
REQUIREMENTS IN THE CONTRACT DOCUMENTS IN EVERY RESPECT AND IS APPROPRIATE FOR
THE APPLICATIONS INDICATED.

H. THE CONTRACTOR'S WAIVER OF RIGHTS TO ADDITIONAL PAYMENT OR TIME THAT MAY
SUBSEQUENTLY BECOME NECESSARY BECAUSE OF THE FAILURE OF THE SUBSTITUTION TO
PERFORM ADEQUATELY.

4. ARCHITECT'S ACTION: IF NECESSARY, THE ARCHITECT WILL REQUEST ADDITIONAL INFORMATION OR
DOCUMENTATION FOR EVALUATION WITHIN ONE WEEK OF RECEIPT OF A REQUEST FOR
SUBSTITUTION.  THE ARCHITECT WILL NOTIFY THE CONTRACTOR OF ACCEPTANCE OR REJECTION OF
THE SUBSTITUTION WITHIN ONE WEEKS OF RECEIPT OF THE REQUEST, OR ONE WEEK OF RECEIPT
OF ADDITIONAL INFORMATION OR DOCUMENTATION, WHICHEVER IS LATER. ACCEPTANCE WILL BE IN
THE FORM OF A CHANGE ORDER.

A. USE THE PRODUCT SPECIFIED IF THE ARCHITECT CANNOT MAKE A DECISION ON THE USE OF
A PROPOSED SUBSTITUTE WITHIN THE TIME ALLOCATED.

PART 2 - PRODUCTS
2.1 SUBSTITUTIONS

A

CONDITIONS:  THE ARCHITECT WILL RECEIVE AND CONSIDER THE CONTRACTOR'S REQUEST FOR
SUBSTITUTION WHEN ONE OR MORE OF THE FOLLOWING CONDITIONS ARE SATISFIED, AS DETERMINED
BY THE ARCHITECT. IF THE FOLLOWING CONDITIONS ARE NOT SATISFIED, THE ARCHITECT WILL
RETURN THE REQUESTS WITHOUT ACTION EXCEPT TO RECORD NONCOMPLIANCE WITH THESE
REQUIREMENTS.

1. EXTENSIVE REVISIONS TO THE CONTRACT DOCUMENTS ARE NOT REQUIRED.
2. PROPOSED CHANGES ARE IN KEEPING WITH THE GENERAL INTENT OF THE CONTRACT DOCUMENTS.

3. THE REQUEST IS TIMELY, FULLY DOCUMENTED, AND PROPERLY SUBMITTED.

4, THE SPECIFIED PRODUCT OR METHOD OF CONSTRUCTION CANNOT BE PROVIDED WITHIN THE
CONTRACT TIME. THE ARCHITECT WILL NOT CONSIDER THE REQUEST IF THE PRODUCT OR
METHOD CANNOT BE PROVIDED AS A RESULT OF FAILURE TO PURSUE THE WORK PROMPTLY OR
COORDINATE ACTMTIES PROPERLY.

5. THE REQUESTED SUBSTITUTION OFFERS THE OWNER A SUBSTANTIAL ADVANTAGE, IN COST, TIME,
ENERGY CONSERVATION, OR OTHER CONSIDERATIONS, AFTER DEDUCTING ADDITIONAL
RESPONSIBILITIES THE OWNER MUST ASSUME. THE OWNER'S ADDITIONAL RESPONSIBILITIES MAY
INCLUDE COMPENSATION TO THE ARCHITECT FOR REDESIGN AND EVALUATION SERVICES,
INCREASED COST OF OTHER CONSTRUCTION BY THE OWNER, AND SIMILAR CONSIDERATIONS.

6. THE SPECIFIED PRODUCT OR METHOD OF CONSTRUCTION CANNOT RECEIVE NECESSARY APPROVAL
BY A GOVERNING AUTHORITY, AND THE REQUESTED SUBSTITUTION CAN BE APPROVED.

7. THE SPECIFIED PRODUCT OR METHOD OF CONSTRUCTION CANNOT BE PROVIDED IN A MANNER
THAT IS COMPATIBLE WITH OTHER MATERIALS AND WHERE THE CONTRACTOR CERTIFIES THAT THE
SUBSTITUTION WILL OVERCOME THE INCOMPATIBILITY.

8. THE SPECIFIED PRODUCT OR METHOD OF CONSTRUCTION CANNOT BE COORDINATED WITH OTHER
MATERIALS AND WHERE THE CONTRACTOR CERTIFIES THAT THE PROPOSED SUBSTITUTION CAN BE
COORDINATED.

9. THE SPECIFIED PRODUCT OR METHOD OF CONSTRUCTION CANNOT PROVIDE A WARRANTY REQUIRED
BY THE CONTRACT DOCUMENTS AND WHERE THE CONTRACTOR CERTIFIES THAT THE PROPOSED
SUBSTITUTION PROVIDES THE REQUIRED WARRANTY.

THE CONTRACTOR'S SUBMITTAL AND THE ARCHITECT'S ACCEPTANCE OF SHOP DRAWINGS, PRODUCT
DATA, OR SAMPLES FOR CONSTRUCTION ACTIVITIES NOT COMPLYING WITH THE CONTRACT DOCUMENTS
DO NOT CONSTITUTE AN ACCEPTABLE OR VALID REQUEST FOR SUBSTITUTION, NOR DO THEY
CONSTITUTE APPROVAL.

CONTRACT CLOSE-OUT — SECTION 01700A

PART 1 - GENERAL
1.1 SUBSTANTIAL COMPLETION

A

PRELIMINARY PROCEDURES: BEFORE REQUESTING INSPECTION FOR CERTIFICATION OF SUBSTANTIAL
COMPLETION, COMPLETE THE FOLLOWING. LIST EXCEPTIONS IN THE REQUEST.

1. IN THE APPLICATION FOR PAYMENT THAT COINCIDES WITH, OR FIRST FOLLOWS, THE DATE
SUBSTANTIAL COMPLETION IS CLAIMED, SHOW 100 PERCENT COMPLETION FOR THE PORTION OF
THE WORK CLAIMED AS SUBSTANTIALLY COMPLETE.

A. INCLUDE SUPPORTING DOCUMENTATION FOR COMPLETION AS INDICATED IN THESE CONTRACT
DOCUMENTS AND A STATEMENT SHOWING AN ACCOUNTING OF CHANGES TO THE CONTRACT
SUM.

B. IF 100 PERCENT COMPLETION CANNOT BE SHOWN, THE CONTRACTOR SHALL GENERATE AND
INCLUDE A LIST OF INCOMPLETE ITEMS, THE VALUE OF INCOMPLETE CONSTRUCTION, AND
REASONS THE WORK IS NOT COMPLETE.

2. ADVISE THE OWNER OF PENDING INSURANCE CHANGEOVER REQUIREMENTS.

3. SUBMIT SPECIFIC WARRANTIES, WORKMANSHIP BONDS, MAINTENANCE AGREEMENTS, FINAL
CERTIFICATIONS, AND SIMILAR DOCUMENTS.

4, OBTAIN AND SUBMIT RELEASES ENABLING THE OWNER UNRESTRICTED USE OF THE WORK AND
ACCESS TO SERVICES AND UTILITIES. INCLUDE OCCUPANCY PERMITS, OPERATING CERTIFICATES,
AND SIMILAR RELEASES.

5. SUBMIT RECORD DRAWINGS, MAINTENANCE MANUALS, FINAL PROJECT PHOTOGRAPHS, DAMAGE OR
SETTLEMENT SURVEYS AND SIMILAR FINAL RECORD INFORMATION.

6. DELIVER TOOLS, SPARE PARTS, EXTRA STOCK, AND SIMILAR ITEMS.

7. MAKE FINAL CHANGEOVER OF PERMANENT LOCKS AND TRANSMIT KEYS TO THE OWNER. ADVISE
THE OWNER'S PERSONNEL OF CHANGEOVER IN SECURITY PROVISIONS.

8. COMPLETE STARTUP TESTING OF SYSTEMS AND INSTRUCTION OF THE OWNER'S OPERATION AND
MAINTENANCE PERSONNEL. DISCONTINUE OR CHANGE OVER AND REMOVE TEMPORARY FACILITIES
FROM THE SITE, ALONG WITH MOCKUPS, CONSTRUCTION TOOLS, AND SIMILAR ELEMENTS.

9. COMPLETE FINAL CLEANUP REQUIREMENTS, INCLUDING TOUCHUP PAINTING.
10. TOUCH UP AND OTHERWISE REPAIR AND RESTORE MARRED, EXPOSED FINISHES.

INSPECTION PROCEDURES: ON RECEIPT OF THE CONTRACTOR'S WRITTEN REQUEST FOR INSPECTION,
THE ARCHITECT WILL EITHER PROCEED WITH INSPECTION. THE ARCHITECT WILL PREPARE THE
CERTIFICATE OF SUBSTANTIAL COMPLETION FOLLOWING INSPECTION. THE INSPECTION WILL BE
CONDUCTED WITH THE GENERAL CONTRACTOR, OWNER AND ARCHITECT PRESENT. THE GENERAL
CONTRACTOR WILL BE RESPONSIBLE FOR THE PREPARATION OF THE PUNCH LIST. SAID LIST WOULD
BE ATTACHED TO THE CERTIFICATE OF SUBSTANTIAL COMPLETION. ADDITIONAL SUBCONTRACTORS OR
PRIME CONTRACTORS MAY BE REQUIRED TO BE PRESENT IF REQUIRED BY ARCHITECT

1. RESULTS OF THE COMPLETED INSPECTION WILL FORM THE BASIS OF REQUIREMENTS FOR FINAL
ACCEPTANCE.

1.2 RECORD DOCUMENT SUBMITTALS

A

C.

RECORD DRAWINGS: MAINTAIN A CLEAN, UNDAMAGED SET OF BLUE OR BLACK LINE WHITE-PRINTS OF
CONTRACT DRAWINGS AND SHOP DRAWINGS. MARK THE SET TO SHOW THE ACTUAL INSTALLATION
WHERE THE INSTALLATION VARIES SUBSTANTIALLY FROM THE WORK AS ORIGINALLY SHOWN. MARK
WHICH DRAWING IS MOST CAPABLE OF SHOWING CONDITIONS FULLY AND ACCURATELY. WHERE SHOP
DRAWINGS ARE USED, RECORD A CROSS—REFERENCE AT THE CORRESPONDING LOCATION ON THE
CONTRACT DRAWINGS. GIVE PARTICULAR ATTENTION TO CONCEALED ELEMENTS THAT WOULD BE
DIFFICULT TO MEASURE AND RECORD AT A LATER DATE.

1. MARK RECORD SETS WITH RED ERASABLE PENCIL. USE OTHER COLORS TO DISTINGUISH BETWEEN
VARIATIONS IN SEPARATE CATEGORIES OF THE WORK.

2. MARK NEW INFORMATION THAT IS IMPORTANT TO THE OWNER BUT WAS NOT SHOWN ON
CONTRACT DRAWINGS OR SHOP DRAWINGS.

3. NOTE RELATED CHANGE-ORDER NUMBERS WHERE APPLICABLE.

4. ORGANIZE RECORD DRAWING SHEETS INTO MANAGEABLE SETS. BIND SETS WITH DURABLE-PAPER
COVER SHEETS; PRINT SUITABLE TITLES, DATES, AND OTHER IDENTIFICATION ON THE COVER OF
EACH SET.

MAINTENANCE MANUALS: ORGANIZE OPERATION AND MAINTENANCE DATA INTO SUITABLE SETS OF
MANAGEABLE SIZE. BIND PROPERLY INDEXED DATA IN INDIVIDUAL HEAVY-DUTY 2-INCH, 3-RING
VINYL-COVERED BINDERS, WITH POCKET FOLDERS FOR FOLDED SHEET INFORMATION. MARK
APPROPRIATE IDENTIFICATION ON FRONT AND SPINE OF EACH BINDER. SUBMIT PRELIMINARY COPY TO
THE ARCHITECT FOR REVIEW AND AGREEMENT OF DATA THEREIN PRIOR TO FINAL COMPOSITION OF
MANUAL. INCLUDE THE FOLLOWING TYPES OF INFORMATION:

EMERGENCY INSTRUCTIONS.

1. SPARE PARTS LIST.

. COPIES OF WARRANTIES.

. WIRING DIAGRAMS.

RECOMMENDED "TURN-AROUND" CYCLES.

. INSPECTION PROCEDURES.

. SHOP DRAWINGS AND PRODUCT DATA.
FIXTURE LAMPING SCHEDULE.

. LIST OF SUBCONTRACTORS USED AT PROJECT, WITH ADDRESSES AND CURRENT PHONE NUMBERS;
LIST

9. TO INDICATE TRADE OR WORK PERFORMED.

THE CONTRACTOR SHALL HOLD ALL FINAL DATA AND MAKE ONE FINAL SUBMITTAL TO ARCHITECT. DO
NOT SUBMIT PIECEMEAL AS SUCH SUBMITTALS WILL BE REFUSED.
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PART 2 - PRODUCTS  (NOT APPLICABLE)
PART 3 - EXECUTION
3.1 CLOSEOUT PROCEDURES

A

OPERATION AND MAINTENANCE INSTRUCTIONS: ARRANGE FOR EACH INSTALLER OF EQUIPMENT THAT
REQUIRES REGULAR MAINTENANCE TO MEET WITH THE OWNER'S PERSONNEL TO PROVIDE INSTRUCTION
IN PROPER OPERATION AND MAINTENANCE. PROVIDE INSTRUCTION BY MANUFACTURER'S
REPRESENTATIVES IF INSTALLERS ARE NOT EXPERIENCED IN OPERATION AND MAINTENANCE
PROCEDURES. INCLUDE A DETAILED REVIEW OF THE FOLLOWING ITEMS:

MAINTENANCE MANUALS.

. RECORD DOCUMENTS.

. SPARE PARTS AND MATERIALS.
TOOLS.

. LUBRICANTS.

FUELS.

IDENTIFICATION SYSTEMS.

. CONTROL SEQUENCES.

. HAZARDS.

10. CLEANING.

11. WARRANTIES AND BONDS.

12. MAINTENANCE AGREEMENTS AND SIMILAR CONTINUING COMMITMENTS.

AS PART OF INSTRUCTION FOR OPERATING EQUIPMENT, DEMONSTRATE THE FOLLOWING PROCEDURES:
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1. STARTUP.

2. SHUTDOWN.

3. EMERGENCY OPERATIONS.

4. NOISE AND VIBRATION ADJUSTMENTS.

5. SAFETY PROCEDURES.

6. ECONOMY AND EFFICIENCY ADJUSTMENTS.
7. EFFECTIVE ENERGY UTILIZATION.

FINAL CLEANING — SECTION 01710

A

SUMMARY

1. ENVIRONMENTAL REQUIREMENTS: CONDUCT CLEANING AND WASTE-DISPOSAL OPERATIONS IN
COMPLIANCE WITH LOCAL LAWS AND ORDINANCES. COMPLY FULLY WITH FEDERAL AND LOCAL
ENVIRONMENTAL AND ANTI POLLUTION REGULATIONS.

PRODUCTS

1. CLEANING AGENTS: USE CLEANING MATERIALS AND AGENTS RECOMMENDED BY THE
MANUFACTURER OR FABRICATOR OF THE SURFACE TO BE CLEANED. DO NOT USE CLEANING
AGENTS THAT ARE POTENTIALLY HAZARDOUS TO HEALTH OR PROPERTY OR THAT MIGHT DAMAGE
FINISHED SURFACES.

EXECUTION - COMPLETE THE FOLLOWING CLEANING OPERATIONS BEFORE REQUESTING INSPECTION
FOR FINAL COMPLETION FOR THE ENTIRE PROJECT.

1. CLEAN THE PROJECT SITE, YARD AND GROUNDS, IN AREAS DISTURBED BY CONSTRUCTION
ACTIVITIES, INCLUDING LANDSCAPE DEVELOPMENT AREAS, OF RUBBISH, WASTE MATERIAL, LITTER,
AND FOREIGN SUBSTANCES.

2. SWEEP PAVED AREAS BROOM CLEAN AND POWER WASH ALL DIRT AND MATERIALS WHICH CAN BE
TRACKED INTO THE BUILDING. RAKE GROUNDS THAT ARE NEITHER PLANTED NOR PAVED TO A
SMOOTH,  EVEN-TEXTURED SURFACE.

3. REMOVE PETROCHEMICAL SPILLS, STAINS, AND OTHER FOREIGN DEPOSITS, INCLUDING EXCESS
CONCRETE AND MORTAR DUMPINGS.

4. REMOVE TOOLS, CONSTRUCTION EQUIPMENT, MACHINERY, AND SURPLUS MATERIAL FROM THE
SITE.

5. DAMP CLEAN AND DRY EXPOSED EXTERIOR AND INTERIOR HARD-SURFACED FINISHES TO A
DIRT-FREE CONDITION, FREE OF STAINS, FILMS, AND SIMILAR FOREIGN SUBSTANCES. AVOID
DISTURBING NATURAL WEATHERING OF EXTERIOR SURFACES. RESTORE REFLECTIVE SURFACES TO
THEIR ORIGINAL CONDITION.

6. REMOVE DEBRIS AND SURFACE FROM LIMITED ACCESS SPACES, INCLUDING ROOFS, PLENUMS,
SHAFTS, TRENCHES, EQUIPMENT VAULTS, MANHOLES, ATTICS, AND SIMILAR SPACES.

7. BROOM CLEAN AND WET-MOP CONCRETE FLOORS IN UNOCCUPIED SPACES AFTER REMOVING
PAINT AND DRIPS, STAINS AND OTHER FOREIGN SUBSTANCES FROM CONCRETE SURFACE.

8. VACUUM CLEAN CARPET AND SIMILAR SOFT SURFACES, REMOVING DEBRIS AND EXCESS NAP.
SHAMPOO TO REMOVE STAINS PER MANUFACTURERS SPECIFIC RECOMMENDATIONS.

9. CLEAN TRANSPARENT MATERIALS, INCLUDING MIRRORS AND GLASS IN  DOORS AND WINDOWS.
REMOVE GLAZING COMPOUNDS AND OTHER SUBSTANCES THAT ARE NOTICEABLE
VISION-OBSCURING MATERIALS. REPLACE CHIPPED OR BROKEN GLASS AND OTHER DAMAGED
TRANSPARENT MATERIALS. POLISH MIRRORS AND GLASS, TAKING CARE NOT TO SCRATCH
SURFACES.

10.REMOVE LABELS THAT ARE NOT PERMANENT LABELS.

11.TOUCH UP AND OTHERWISE REPAIR AND RESTORE MARRED, EXPOSED FINISHES AND SURFACES.
REPLACE FINISHES AND SURFACES THAT CANNOT BE SATISFACTORILY REPAIRED OR RESTORED
OR THAT ALREADY SHOW EVIDENCE OF REPAIR OR RESTORATION.

A. DO NOT PAINT OVER "UL" AND SIMILAR LABELS, INCLUDING MECHANICAL AND ELECTRICAL
NAMEPLATES.

12.WIPE SURFACES OF MECHANICAL AND ELECTRICAL EQUIPMENT, AND SIMILAR EQUIPMENT. REMOVE
EXCESS LUBRICATION, PAINT AND MORTAR DROPPINGS, AND OTHER FOREIGN SUBSTANCES.

13.CLEAN PLUMBING FIXTURES TO A SANITARY CONDITION, FREE OF STAINS, INCLUDING STAINS
RESULTING FROM WATER EXPOSURE.

14.REPLACE DISPOSABLE AR FILTERS AND CLEAN PERMANENT AIR FILTERS. CLEAN EXPOSED
SURFACES OF DIFFUSERS, REGISTERS, AND  GRILLS.

15.CLEAN DUCTS, BLOWERS, AND COILS IF UNITS WERE OPERATED WITHOUT FILTERS DURING
CONSTRUCTION.

16.CLEAN LIGHT FIXTURES, LAMPS, AND REFLECTORS TO FUNCTION WITH FULL EFFICIENCY. REPLACE
BURNED-OUT BULBS IN FIXTURES.

17.LEAVE THE PROJECT CLEAN AND READY FOR OCCUPANCY.

PEST CONTROL: ENGAGE AN EXPERIENCED LICENSED EXTERMINATOR TO MAKE A FINAL INSPECTION
AND RID THE PROJECT OF RODENTS, INSECTS, BIRDS, AND OTHER PESTS.

REMOVAL OF PROTECTION: REMOVE TEMPORARY PROTECTION AND FACILITIES INSTALLED DURING
CONSTRUCTION TO PROTECT PREVIOUSLY COMPLETED INSTALLATIONS DURING THE REMAINDER OF THE
CONSTRUCTION PERIOD.

COMPLIANCES: COMPLY WITH GOVERNING REGULATIONS AND SAFETY STANDARDS FOR CLEANING
OPERATIONS. REMOVE WASTE MATERIALS FROM THE SITE AND DISPOSE OF LAWFULLY.

SELECTIVE DEMOLITION — SECTION 02222

A.

B.

GENERAL
1. UNLESS OTHERWISE INDICATED, DEMOLISHED MATERIALS BECOME CONTRACTOR'S PROPERTY.

2. COMPLY WITH EPA REGULATIONS AND DISPOSAL REGULATIONS OF AUTHORITIES HAVING
JURISDICTION.

3. CONDUCT DEMOLITION WITHOUT DISTRUPTING OWNER'S OCCUPATION OF THE BUILDING.

DEMOLITION

1. MAINTAIN AND PROTECT EXISTING UTILITIES TO REMAIN IN SERVICE BEFORE PROCEEDING WITH
DEMOLITION, PROVIDING BYPASS CONNECTIONS TO OTHER PARTS OF THE BUILDING.

2. LOCATE, IDENTIFY, SHUT OFF, DISCONNECT, AND CAP OFF UTILITY SERVICES TO BE DEMOLISHED.

3. CONDUCT DEMOLITION OPERATIONS AND REMOVE DEBRIS TO PREVENT INJURY TO PEOPLE AND
DAMAGE TO ADJACENT BUILDINGS AND SITE IMPROVEMENTS,

4. PROVIDE AND MAINTAIN SHORING, BRACING, OR STRUCTURAL SUPPORT TO PRESERVE BUILDING
STABILITY AND PREVENT MOVEMENT, SETTLEMENT, OR COLLAPSE.

5. PROTECT BUILDING STRUCTURE OR INTERIOR FROM WEATHER AND WATER LEAKAGE AND DAMAGE.

6. PROTECT REMAINING WALLS, CEILINGS, FLOORS, AND EXPOSED FINISHES. ERECT AND MAINTAIN
DUSTPROOF PARTITIONS AS REQUIRED. COVER AND PROTECT REMAING FURNITURE, FURNISHING,
AND EQUIPEMENT.

7. PROMPTLY PATCH AND REPAIR HOLES AND DAMAGED SURFACES OF BUILDING CAUSED BY
DEMOLITION. RESTORE EXPOSED FINISHES OF PATCHED AREAS AND EXTEND RESTORATION INTO
REMAINING ADJOINING CONSTRUCTION.

8. PROMPTLY REMOVE DEMOLISHED MATERIAL FROM OWNER'S PROPERTY AND LEGALLY DISPOSE OF
THEM. DO NOT BURN DEMOLISHED MATERIALS.
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